

BIDS AND AWARDS COMMITTEE

21 February 2024

SUPPLEMENTAL BID BULLETIN NO. 24-004

This Supplemental Bid Bulletin No. 24-004 is to amend or modify items in the Bid Documents and in response to the queries raised during the pre-bid conference conducted on 15 February 2024 for "Consulting Services for the Detailed Architectural and Engineering Designs (DAEDs) for Site Development in Four Buildings of the UP Open University" to wit:

Queries	Answers
1. Please confirm that the scope of work for electrical shall be limited to roadway and parking lighting systems only.	Yes.
2. Power supply of the existing 2-buildings is assumed permanent and need not be included in the scope. Please confirm.	Yes.
3. Power supply to future 2-buildings is assumed to be included in the scope of work of the building electrical designer and will not be included in the scope. Please confirm.	Yes.
4. Page 94 of the Terms of Reference, item b.iii. "Attend regular (weekly or bi-weekly) construction coordination meetings", kindly provide construction duration.	Attend regular (monthly) construction coordination meetings. Duration: 24 months Phase 1: 6 months Phase 2: 5 months Phase 3: 5 months Phase 4: 8 months
5. Page 94 of the Terms of Reference, item b.14 "attend other meetings" kindly advise if these meetings will be held face to face, if so, could you provide the frequency of these meetings?	Other meetings will be via Zoom.
6. Design population	TLH - LC complex: 60 Academic Residences: 150 International Convention Center: 700 World Class Multimedia Production System: 300

7. Re: Digital Printed Plan	1 set of A2 mylar sheets and 10 printed sets of digital print drawings (in white print)
8. Re: AutoCAD file version	AutoCAD 2017 and below

For the guidance and information of all concerned bidders.

Dr. PRIMO G. GARCIA Chair, BAC Gonf	
Received by the Bidder:	